

20120134
CCT 6-27-12

ENGINEERING SERVICES CONTRACT

STATE OF TEXAS

COUNTY OF NUECES

THIS CONTRACT FOR ENGINEERING SERVICES is made by and between the County of Nueces, hereinafter called "County" and International Consulting Engineers (I.C.E.) hereinafter called "Engineer" for the purpose of contracting for engineering services.

WITNESSETH

WHEREAS, Government Code, Chapter 2254, Subchapter A, "Professional Services Procurement Act" provides for the procurement of professional services of engineers; and

WHEREAS, the County desires to contract for engineering services described as follows:

Fairgrounds and Upper Oso Drainage Control Project

NOW, THEREFORE, the County and the Engineer, in consideration of the mutual covenants and agreements herein contained, do hereby mutually agree as follows:

AGREEMENT

**ARTICLE 1
SCOPE OF SERVICES TO BE PROVIDED BY COUNTY**

The County will furnish items and perform those services for fulfillment of the contract as identified in Attachment A - Services To Be Provided By The County, attached hereto and made a part thereof this contract.

ARTICLE 2
SCOPE OF SERVICES TO BE PROVIDED BY ENGINEER

The Engineer shall perform those engineering services for the fulfillment of the contract as identified in Attachment B – Services To Be Provided By The Engineer, attached hereto and made a part thereof this contract.

The Engineer shall prepare a schedule of work, identified as Attachment C – Work Schedule, attached hereto and made a part thereof this contract. The work schedule shall contain a complete schedule by task such that the Engineer's Scope of Services under this contract can be accomplished within the specified time and contract cost. Attachment C – Work Schedule shall identify the task, the total maximum dollar amount payable for each task, and time allotted to complete the job by date or working days. Attachment D – Fee Schedule shall identify the hourly rates for each job title, total number of hours for each job title, and the maximum dollar amount payable for each job title.

Unless specifically excluded in Attachment B – Services To Be Provided By The Engineer, it shall be the Engineer's responsibility to prepare, submit, or arrange for any and all permits, approvals, or inspections required for the work. The permits, approvals or inspections shall include, but not be limited to, the following:

1. Building permits
2. Floodplain development permits
3. Dune protection permits
4. Access driveway permits
5. Utility permits
6. Americans with disabilities submissions and approvals
7. Asbestos inspections

ARTICLE 3
CONTRACT PERIOD

After execution of this contract, the Engineer shall not proceed with the work until authorized in writing by the County to proceed, as provided in Article 5 – Work Authorizations. This contract shall terminate at the close of business on August 1, 2013, unless extended by supplement agreement duly executed by the Engineer and the County prior to the date of termination, as provided in Article 10 – Supplemental Agreements, or otherwise terminated, as provided in Article ~~18~~ Termination. Any work performed or cost incurred after the date of termination shall be ineligible for reimbursement.

**ARTICLE 4
COMPENSATION AND METHOD OF PAYMENT**

The maximum amount payable under this contract is \$ 126,232.00 , unless modified as provided in Article 10 – Supplemental Agreements.

All payments will be made in accordance with the hourly rates for each job title established in Attachment D – Fee Schedule.

The Engineer shall prepare and submit to the County, no more frequently than once per month, an invoice and a progress report stating the percent completion of the work accomplished during the billing period. The invoice and progress report shall contain sufficient detail such that the billing can be reviewed for compliance with both the work schedule and fee schedule.

The County reserves the right to withhold payment pending verification of satisfactory work.

The County assumes no liability for work performed or costs incurred prior to the date authorized by the County to begin work, during periods when work is suspended, or subsequent to the contract completion date.

**ARTICLE 5
WORK AUTHORIZATIONS**

The County will issue work authorizations, in the form identified and attached hereto as Attachment E – Work Authorization, to authorize the Engineer to perform one or more tasks. The amount payable for a work authorization shall be supported by the estimated cost of each work task as described in the work authorization. The work authorization will not waive the County's or Engineer's responsibilities and obligations established in this contract. The work authorization will be issued by the Nueces County Director of Public Works. The executed work authorization(s) shall become a part of this contract.

Upon satisfactory completion of the work authorization, the Engineer shall submit to the County for review and acceptance the deliverables as specified in the executed work authorization.

Work included in a work authorization shall not begin until the County and the Engineer have signed the work authorization. All work must be completed on or before the completion date specified in the work authorization. The Engineer shall promptly notify the County of any event which will affect completion of the work authorization.

ARTICLE 6 PROGRESS

The Engineer shall, from time to time during the progress of the work, confer with the County. The Engineer shall prepare and present such information as may be pertinent and necessary, or as may be requested by the County, in order to evaluate features of the work. Upon request by the County, the Engineer shall make presentations to the Commissioners Court.

At the request of the County or the Engineer, conferences shall be held at the Engineer's office, the County's office, or at other locations designated by the County. These conferences shall also include an evaluation of the Engineer's services and work when requested by the County.

Should the County determine that the progress in production of the work does not satisfy the work schedule, the County will review the work schedule with the Engineer to determine corrective action needed.

The Engineer shall promptly advise the County in writing of events which have a significant impact upon the progress of work, including:

- (1) problems, delays, or adverse conditions which will materially affect the ability to attain contract objectives, prevent the meeting of time schedules and goals, or preclude the attainment of project work units by established time periods; this disclosure will be accompanied by a statement of the action taken, or contemplated, and any County assistance needed to resolve the situation; and
- (2) favorable developments or events which would enable meeting the work schedule goals sooner than anticipated.

ARTICLE 7 SUSPENSION

The County may suspend the work, but not terminate the contract, by giving written notice a minimum of thirty (30) calendar days prior to the date of suspension. The thirty (30) day notice may be waived if approved in writing by both parties.

The work will be reinstated and resumed in full force and effect within sixty (60) calendar days of receipt of written notice from the County to resume the work. The sixty (60) day notice may be waived if approved in writing by both parties.

If the County suspends the work, the contract period, as determined in Article 3 - Contract Period, is not affected and the contract will terminate on the date specified unless the contract is amended as provided in Article 10 - Supplemental Agreements.

ARTICLE 8 ADDITIONAL WORK

If the Engineer determines that any work it has been directed to perform is beyond the scope of this agreement and constitutes extra work, it shall promptly notify the County in writing. In the event the County determines that such work constitutes extra work and exceeds the maximum amount payable, the County shall so advise the Engineer and a supplemental agreement may be executed, as provided in Article 10 – Supplemental Agreements.

The Engineer shall not perform any additional work or incur any additional costs prior to the execution, by both parties, of a supplemental agreement. The County shall not be responsible for actions by the Engineer or any costs incurred by the Engineer relating to additional work not directly associated with the performance of the work authorized in this contract or as amended.

ARTICLE 9 CHANGES IN WORK

If the County finds it necessary to request changes to previously satisfactorily completed work or parts thereof which involve changes to the original scope of services or character of work under the contract, the Engineer shall make such revisions if requested and as directed by the County. This will be considered additional work and paid for as specified under Article 8 – Additional Work.

The Engineer shall make such revisions to the work to correct errors appearing therein, when required to do so by the County. No additional compensation will be paid for the correction of errors.

ARTICLE 10 SUPPLEMENTAL AGREEMENTS

The terms of this contract may be modified by supplemental agreement if the County determines that there has been a significant change in the scope, complexity, or character of the service to be performed, or the duration of the work. Additional compensation, if appropriate, shall be identified as provided in Article 4 – Compensation and Method of Payment.

Any supplement agreement must be executed by both parties within the contract period specified in Article 3 – Contract Period.

No claim for extra work done or materials furnished shall be made by the Engineer until full execution of the supplemental agreement and authorization to proceed is issued by the County. The County reserves the right to withhold payment pending verification of satisfactory work performed.

**ARTICLE 11
PUBLIC INFORMATION ACT**

All data, basic sketches, charts, calculations, plans, specifications, and other documents created or collected under the terms of this contract are the exclusive property of the County and shall be furnished to the County upon request. All documents prepared by the Engineer and all documents furnished to the Engineer by the County shall be delivered to the County upon completion or termination of this contract. The Engineer, at its own expense, may retain copies of such documents or any other data which it has furnished the County under this contract. Release of information will be in accordance with the Texas Public Information Act.

**ARTICLE 12
PERSONNEL, EQUIPMENT AND MATERIAL**

The Engineer shall furnish and maintain, at its own expense, office space for the performance of all services, and adequate and sufficient personnel and equipment to perform the services as required. All employees of the Engineer shall have such knowledge and experience as will enable them to perform the duties assigned to them.

The County may instruct the Engineer to remove any employee from association with the work authorized in this contract if, in the sole opinion of the County, the work of the employee does not comply with the terms of this contract or if the conduct of the employee is detrimental to the work.

The Engineer certifies that it presently has adequate qualified personnel in its employment for performance of the services required under this contract. The Engineer may not change the project manager without prior consent of the County.

**ARTICLE 13
SUBCONTRACTING**

The Engineer shall not assign, subcontract or transfer any portion of the work under this contract without prior written approval of the County. All subcontracts shall include the provisions required in this contract and shall be approved as to form, in writing, by the County prior to work being performed under the subcontract.

**ARTICLE 14
EVALUATION OF WORK**

The County and its authorized representatives shall have the right at all reasonable times to review or otherwise evaluate the work performed or being performed hereunder and the premises in which it is being performed. If a review or evaluation is being made on the premises of the Engineer or a subcontractor, the Engineer shall provide and require its

subcontractor to provide all reasonable facilities and assistance for the safety and convenience of the County representatives in the performance of their duties. If funds by other agencies or entities are to be used for payment of the services under this contract or for any construction project as a consequence of this contract, the Engineer's services and work may be subject to periodic review and approval by other agencies or entities, including city, county, state, and/or federal agencies.

ARTICLE 15 SUBMISSION OF REPORTS

All applicable study reports shall be submitted in preliminary form for review by the County before a final report is issued. The County's comments on the Engineer's preliminary report shall be addressed in the final report.

ARTICLE 16 SUBMISSION OF PLANS AND SPECIFICATIONS

Unless otherwise directed, preliminary plans and any supporting documentation submitted for review shall be in triplicate.

The submission of plans and specifications for letting shall consist of two, original paper copies of all documents, along with a compact disc (CD).

Plan Sheet size shall be 24" X 36", unless otherwise directed.

ARTICLE 17 COMPUTER DOCUMENTS AND INFORMATION EXCHANGE

All computer files must be compatible with the County's computer systems without conversion or modifications and must plot consistent with any reproducible plots submitted.

All plots and graphics media provided by the Engineer shall be delivered to the County. Final payment for the work associated with this contract will not be made until the files furnished by the Engineer have been demonstrated to be usable in the required formats.

ARTICLE 18
VIOLATION OF CONTRACT TERMS / BREACH OF CONTRACT

Violation of the contract terms or breach of contract by the Engineer shall be grounds for termination of the contract and any increased cost arising from the Engineer's default, breach of contract, or violation of contract terms shall be paid by the Engineer. This agreement shall not be considered as specifying the exclusive remedy for any default, but all remedies existing at law and in equity may be availed of by either party and shall be cumulative.

ARTICLE 19
TERMINATION

This contract shall terminate at the close of business on August 1, 2013, unless extended as provided in Article 10 – Supplemental Agreements.

This contract may be terminated before the stated termination date by any of the following conditions:

1. By mutual agreement and consent, in writing, of both parties;
2. By the County, by notice in writing to the Engineer as a consequence of failure by the Engineer to perform the services set forth herein in a satisfactory manner;
3. By either party, upon the failure of the other party to fulfill its obligations as set forth herein;
4. By the County, for reasons of its own and not subject to the mutual consent of the Engineer upon not less than thirty (30) calendar days written notice to the Engineer; and
5. By written notice from the County upon satisfactory completion of all services and obligations described herein.

Should the County terminate this contract as herein provided, no fees other than fees due and payable at the time of termination shall thereafter be paid to the Engineer. In determining the value of the work performed by the Engineer prior to termination the County shall be the sole judge. Compensation for work at termination will be based on a percentage of the work completed at that time. Should the County terminate this contract under Item 4 of the above paragraph, the amount charged during the thirty (30) calendar day notice period shall not exceed the amount charged during the preceding thirty (30) calendar days.

If the Engineer defaults in the performance of this contract or if the County terminates this contract for fault on the part of the Engineer, the County will give consideration to

the actual costs incurred by the Engineer in performing the work to the date of default, the amount of work which was satisfactorily completed to the date of default, the value of the work which is usable to the County, the cost to the County of employing another firm to complete the work required and the time required to do so, and other factors which affect the value to the County of the work performed at the time of default.

The termination of this contract and payment of an amount in settlement as prescribed above shall extinguish all rights, duties, and obligations of the County and the Engineer under this contract except the obligations set forth in Articles 11, 14, 19, 20, 21 and 23 of this contract. If the termination of this contract is due to the failure of the Engineer to fulfill its contract obligations, the County may take over the project and prosecute the work to completion. In such case, the Engineer shall be liable to the County for any additional cost occasioned to the County.

ARTICLE 20 COMPLIANCE WITH LAWS

The Engineer shall comply with all applicable Federal, State, and local laws, statutes codes, ordinances, rules, and regulations, and the orders and decrees of any court, or administrative bodies or tribunals, in any manner affecting the performance of this contract, including, without limitation, worker's compensation laws, minimum salary and wage statutes and regulations, and licensing laws and regulations. When required, the Engineer shall furnish the County with satisfactory proof of its compliance.

ARTICLE 21 INDEMNIFICATION

THE ENGINEER SHALL SAVE HARMLESS THE COUNTY AND ITS OFFICERS AND EMPLOYEES FROM ALL CLAIMS AND LIABILITY DUE TO ACTIVITIES OF THE ENGINEER, ITS AGENTS, OR EMPLOYEES PERFORMED UNDER THIS CONTRACT AND WHICH ARE CAUSED BY OR RESULT FROM ERROR, OMISSION, OR NEGLIGENT ACT OF THE ENGINEER OR OF ANY PERSON EMPLOYED BY THE ENGINEER. THE ENGINEER SHALL ALSO SAVE HARMLESS THE COUNTY FROM ANY AND ALL EXPENSE, INCLUDING, BUT NOT LIMITED TO, ATTORNEY FEES WHICH MAY BE INCURRED BY THE COUNTY IN LITIGATION OR OTHERWISE RESISTING SAID CLAIM OR LIABILITIES WHICH MAY BE IMPOSED ON THE COUNTY AS A RESULT OF SUCH ERROR, OMISSION, OR NEGLIGENT ACTIVITY BY THE ENGINEER, ITS AGENTS, OR EMPLOYEES.

**ARTICLE 22
ENGINEER'S RESPONSIBILITY**

The Engineer shall be responsible for the accuracy of its work and shall promptly make necessary revisions or corrections resulting from its errors, omissions, or negligent acts without compensation. The Engineer will not be relieved of the responsibility for subsequent correction of any such errors or omissions or for clarification of any ambiguities until after the construction phase of the project has been completed.

**ARTICLE 23
ENGINEER'S SEAL**

The responsible Engineer shall sign, seal, and date all appropriate engineering submissions to the County in accordance with the Texas Engineering Practice Act and the rules of the State Board of Registration for Professional Engineers.

**ARTICLE 24
RETENTION, AVAILABILITY OF RECORDS AND AUDIT REQUIREMENTS**

The Engineer shall maintain all books, documents, papers, accounting records, and other evidence pertaining to cost incurred and shall make such materials available at its office during the contract period and for four (4) years from the date of final payment under this contract or until pending litigation has been completely and fully resolved, whichever occurs last. The County or any of its duly authorized representatives shall have access during normal business hours to any and all books, documents, papers, and records of the Engineer which are directly pertinent to this contract for the purpose of making audits, examinations, excerpts, transcriptions, and for checking the amount of work performed by the Engineer.

**ARTICLE 25
INSURANCE**

The Engineer shall obtain and maintain insurance in the limits of liability for each of the types of insurance coverage identified as follows:

1. Workers' Compensation, endorsed with a waiver of subrogation in favor of Nueces County in the amount of the statutory obligations imposed under the Texas Workers' Compensation Law ("Statutory Texas").
2. Commercial General Liability, endorsed with the County as an additional insured and endorsed with a waiver of subrogation in favor of Nueces County, in limits of liability not less than one million dollars (\$1,000,000) combined

single limit each occurrence and in the aggregate for bodily injury and property damage.

3. Texas Business Automobile Policy, endorsed with the County as an additional insured and endorsed with a waiver of subrogation in favor of Nueces County, in limits of liability not less than two hundred fifty thousand dollars (\$250,000) each person for bodily injury, five hundred thousand dollars (\$500,000) each occurrence for bodily injury, and one hundred thousand dollars (\$100,000) each occurrence for property damage.
4. Professional Liability in limits of one million dollars (\$1,000,000) each occurrence and in the aggregate.

The work shall not be commenced by Engineer until after policy, or policies evidencing the insurance coverage herein required, or certificates of such insurance, providing that the insurer shall give County thirty (30) days written notice prior to cancellation, material revision or intention not to renew, have been submitted to the County. In the event the Insurer refuses to provide the County with notice as detailed, the Engineer agrees to provide notice in writing immediately, and shall suspend all work until insurance is restored and proof, in a form acceptable to the County, is provided.

The Engineer, at his/her expense, shall purchase and maintain in force at all times during the term of this Contract the insurance with limits not less than indicated above. The Engineer will be considered in breach of contract should the Engineer fail to maintain the required insurance coverage during the contract period of this contract. The termination of this contract resulting from failure to maintain the required insurance will be carried out in accordance with Article 18-Termination.

SUCCESSORS AND ASSIGNS

ARTICLE 26

The Engineer and the County do hereby bind themselves, their successors, executors, administrators, and assigns to each other party of this agreement and to the successors, executors, administrators, and assigns of such other party in respect to all covenants of this contract.

The Engineer shall not assign, subcontract, or transfer its interest in this contract without the prior written consent of the County.

ARTICLE 27 SEVERABILITY

In the event any one or more of the provisions contained in this contract, for any reason, shall be held to be invalid, illegal, or unenforceable in any respect, such invalidity,

illegality, or unenforceability shall not affect any other provision thereof and; this contract shall be construed as if such invalid, illegal, or unenforceable provision had never been contained herein.

**ARTICLE 28
CONTRIBUTIONS**

It is expressly understood by the County and the Engineer, that from the award date of the contract to one year after termination or expiration of contract term, it is prohibited for any county official or employee thereof, to receive gifts described by Section 5.02 of the County Personnel or Civil Service Rules, and/or campaign or political contributions regardless of amount from the Engineer or principal owners of said Engineering firm. County Official is defined as those individuals described as county and precinct officers in Subchapter B of Chapter 152 of the Local Government Code. The Engineer is furthermore prohibited from making political campaign or personal contributions to candidates for county and precinct office from the date of award of contract to one year after termination or expiration of contract term. It is also prohibited for the Engineer to contribute to employee associations or for the benefit of groups of employees.

**ARTICLE 29
NOTICES**

All notices to either party by the other, required under this contract, shall be personally delivered or mailed to such party at the following respective address:

COUNTY

Nueces County Judge

901 Leopard, Rm. 303

Corpus Christi, Texas 78401

ENGINEER

Jesus J. Jimenez, PE, CPM

555 N. Carancahua St. Suite 860

Corpus Christi, TX 78401

ARTICLE 30
SIGNATORY WARRANTY

The undersigned signatory for the Engineer hereby represents and warrants that the signatory is an officer of the organization for which he or she has executed this contract on behalf of the firm.

IN WITNESS WHEREOF, the County and the Engineer have executed these presents in duplicate.

COUNTY OF NUECES

ENGINEER: I.C.B.

By: [Signature]
County Judge

By: [Signature]
Title: President

Date: 6/27/2012

Date: 04/29/12

ATTEST:

[Signature]
County Clerk



List of Attachments

- Attachment A - Services To Be Provided By The County
- Attachment B - Services To Be Provided By The Engineer
- Attachment C - Work Schedule
- Attachment D - Fee Schedule
- Attachment E - Work Authorization

FILED FOR RECORD

JUL 02 2012

DIANA T. BARRERA
Dist. County Court, Nueces County, Texas
[Signature] Deputy

SERVICES TO BE PROVIDED BY THE COUNTY

1. Provide assistance in gathering information such as previous drainage reports in the project area.
2. Assist the engineer with recent plans for development or reports in the project area.
3. Provide the engineer access to the Nueces County GIS database.
4. Allow time for Engineer / County meetings to review project progress

Attachment A

SERVICES TO BE PROVIDED BY THE ENGINEER

Phase I:

1. Provide Planning & Coordination with involved agencies (Nueces County, FEMA, TCEQ, and local entities such as the Nueces County Drainage District No.2 and The City of Robstown).
2. Data collection regarding Soil Survey, Land Use, and Previous Drainage Studies.
3. Site Selection:
 - * Identify Preferred sites for construction
 - * Site research and investigation
 - * Determine land owners
4. Survey of existing drainage structures and selected site.
5. Access existing GIS Data and other Topographic Data
6. Perform a Geotechnical / Environmental Investigation
7. Prepare Plans, Specifications, & Estimates: Design of a new detention pond (Phase I) to alleviate existing issues and incorporate storm water BMP's and an environmental education program
8. Perform required project permitting through required agencies.
9. Perform the design of the required wetlands.
10. Engineering Review / QA-QC

Attachment B

WORK SCHEDULE

Task	Maximum Amount Payable	Working Days
Pre-design	\$26,244.00	92 Days
Design	\$99,988.00	222 Days
Bid Phase		
Construction		

Total = \$126,232.00

FEE SCHEDULE

UPPER OSO DRAINAGE IMPROVEMENTS PROJECT MAN-HOUR BREAKDOWN FOR PROFESSIONAL ENGINEERING SERVICES

TASK	PROJ. MANAGER \$110/hr.	ENGINEER VIII \$160/hr.	ENGINEER VI \$120/hr.	ENGINEER IV \$76/hr.	ENGINEER II \$67/hr.	SENIOR DESIGNER I \$131/hr.	CAD TECHNICIAN IV \$131/hr.	CAD TECHNICIAN III \$40/hr.	CLERICAL \$16/hr.	SURVEY CREW \$177/hr.	REIMBURSED COSTS
A. BASIC SERVICES:											
I. PRELIMINARY ENGINEERING AND DESIGN											
1.0 Planning & Coordination with involved agencies	40			15		8	24		8		
1.1 Data Collection Regarding Soil Survey, Land Use, Previous Studies	8			4					4		
1.2 Site Selection	30			60		20	80		8		
TOTAL ENGINEERING & DESIGN MAN-HOURS	78	0	0	79	0	28	84	0	20	0	
TOTAL ENGINEERING & DESIGN FEES	\$8,424	\$0	\$0	\$7,742	\$0	\$2,736	\$4,848	\$0	\$720	\$0	\$0
TOTAL ENGINEERING & DESIGN COSTS	\$16,244										
II. ENGINEERING ANALYSIS AND REPORT PREPARATION											
2.1 Survey Existing Drainage Structures and Selected Site	4			6		16	24		8	32	
2.2 Access GIS Data and other Topographic data	4			16		20	40		4		
2.3 Geotechnical and Environmental Investigation	8		50			16	20				
2.4 Prepare Plans, Specifications & Estimates	40			80		120	220		40		
2.5 Permitting through required agencies	4		60			12	24		8		
2.6 Design of Wetlands	12		140			12	24				
2.7 Engineering Review / QA-QC	2		4	4		2	2		2		
TOTAL EVALUATION / PLAN REVIEW MAN-HOURS	74	0	254	94	0	196	364	0	82	32	
TOTAL EVALUATION / PLAN REVIEW FEES	\$2,964	\$0	\$38,480	\$7,212	\$0	\$14,236	\$25,488	\$0	\$2,232	\$5,528	\$0
TOTAL EVALUATION / PLAN COST	\$94,136										
III. EVALUATION / PLAN REVIEW											
3.1 Engineering Review / QA-QC											
3.2 Bidding and Negotiation Services (Bidding Assistance)											
3.3 Construction Management											
TOTAL ANALYSIS PHASE MAN-HOURS	0	0	0	0	0	0	0	0	0	0	
TOTAL ANALYSIS PHASE FEES	\$0	\$0	\$0	\$0	\$0	\$0	\$0	\$0	\$0	\$0	\$0
TOTAL ANALYSIS PHASE COST	\$0										
IV. MISCELLANEOUS AND SUPPORT											
4.1 Drawing Printouts (\$7.50/ea)											\$750
4.2 Office Equipment and Software Use											\$1,100
TOTAL MISCELLANEOUS AND SUPPORT	0	0	0	0	0	0	0	0	0	0	\$1,850
TOTAL MISCELLANEOUS AND SUPPORT PHASE FEES	\$0	\$0	\$0	\$0	\$0	\$0	\$0	\$0	\$0	\$0	\$1,850
TOTAL MISCELLANEOUS AND SUPPORT PHASE COST	\$1,850										
TOTAL EST. MAN-HOURS FOR BASIC SERVICES	152	0	254	173	0	226	438	0	82	32	
TOTAL EST. FEES FOR BASIC SERVICES	\$18,392	\$0	\$38,480	\$18,954	\$0	\$18,532	\$31,536	\$0	\$2,982	\$5,528	\$1,850
TOTAL EST. COST FOR BASIC SERVICES	\$126,232										

WORK AUTHORIZATION

This work authorization is issued in accordance with the Engineering Services Contract, dated _____, between Nueces County and _____

Work Task:

Provide Planning & Coordination with involved agencies, Data collection regarding Soil Survey, Land Use, and Previous Drainage Studies. Site Selection, Survey of existing drainage structures and selected site, Access existing GIS Data and other Topographic Data. Perform a Geotechnical / Environmental Investigation. Prepare Plans, Specifications, & Estimates. Design of a new detention pond(Phase I) to alleviate existing issues and incorporate storm water BMP's and an environmental education program. Perform required project permitting through required agencies. Perform the design of the required wetlands.

Cost: \$126,232.00 _____

Deliverables: _____

Completion Date: _____

COUNTY OF NUECES _____

By: _____

By: _____

Title: _____

Title: _____

Date: _____

Date: _____