

3.A.8

AEP Texas

Contribution-In-Aid-Of-Construction Agreement
For Electric Distribution Service

Nueces County Courthouse - Generator
Service: 901 Leopard St
Corpus Christi, TX

Contract #: DWMS00000515583 Work Request #: 79182955

Date: 5/14/2021

You, Nueces County Courthouse - Generator (Customer) have requested AEP Texas (Company) to install/construct certain electric distribution facilities (hereinafter referred to as "Facilities") as follows: Install four 3-phase electrical Utility poles, approximately 360 feet of 1/0 AAAC primary wire, 120 feet of @ AAACN primary wire to a 3-phase primary meter.

The cost for construction/installation of the requested Facilities will be in excess of what would normally be provided by Company at no additional cost to the Customer to initiate service. In accordance with the Company's approved Tariff, as filed with the Public Utilities Commission of Texas, the Customer agrees to pay Company a one-time, non-refundable, Contribution-In-Aid-Of-Construction (CIAC) in the amount of 14,386.58. The Customer understands that he/she receives no ownership or control of the Facilities by virtue of the payment of the CIAC. The Facilities installed by the Company will remain the property of the Company. The Company expressly retains the right to use said Facilities for any purpose which Company deems appropriate under good utility practices, including the distribution of electric service to other customers.

Company agrees to Install facilities to premises identified as follows: 901 Leopard Street, and the Customer agrees to provide amount listed above in Aid to Construction. and to be ready to take electric service on or before 09/03/2021.

It is understood and agreed that the Company will not begin construction/installation of the Facilities until full payment of the CIAC has been received by the Company; therefore, Customer understands and agrees that he/she needs to make full payment of the CIAC in sufficient time to allow for the construction/installation to be completed by the In Service Date.

The pricing of the CIAC quoted herein is based on the specifics of the Customer's request, including the Customer's stated In Service Date, and must be accepted by the Customer by executing and returning to the Company this Agreement by 8/12/2021 to remain valid. Should Customer alter the request for facilities, or request a delay in (or is otherwise unable to take service by) the stated In Service Date, the Company reserves the right to update the pricing and require an additional CIAC payment to reflect any increases in cost due to the alteration in requested facilities or the delay in taking service, or both.

Nothing contained herein shall be construed as a waiver or relinquishment by Company of any right it has or may hereafter have to discontinue service for default in the payment of any bill owing or to become owing hereunder or for any reason or cause allowed by law.

By signing and returning this Agreement, Customer understands and accepts the above described terms and conditions.

Customer
By Nueces County, Texas
Signature: [Signature]
Title: County Judge
Date: May 19, 2021

Company
By AEP-Texas
Signature: [Signature]
Title: Corpus Christi Customer Design Manager
Date: 5/14/2021



Attest:
[Signature]
Kara Sands
Nueces County Clerk

PLEASE >> Please remit To:
 DETACH >> American Electric Power
 Sandra Luna Company No: 211
 STUB >> P.O. Box 2121 Contract No: DWMS00000515583
 Corpus Christi, TX 78403 Customer No:
 AND >> Bill To: Date: 5/14/2021
 Amount Due: 14,386.58
 RETURN >> Nueces County Courthouse - Generator
 WITH >>
 PAYMENT >> Amount Remitted: _____

Contract No: DWMS00000515583
 Date: 5/14/2021

PRO FORMA

Customer No:
 Purchase Order: 79182955

Description	Quantity	UOM	Init Amt	Net Amount
Install four 3-phase electrical Utility poles, approximately 360 feet of 1/0 AAAC primary wire, 120 feet of @ AAACN primary wire to a 3-phase primary meter.	1.0	EA	14,386.58	14,386.58

Amount Due: 14,386.58