



Stridde, Callins & Associates, Inc.

Texas Firm No. F6328
342 S. Navigation Blvd.
Corpus Christi, TX 78405-3615
Phone: (361) 883-9199 * Fax: (361) 883-9177

QUOTATION FORM
“NUECES COUNTY COURTHOUSE AND JAIL HVAC WATER CHILLER REPLACEMENTS”

NUECES COUNTY, CORPUS CHRISTI, TEXAS

Gentlemen:

This Quotation is submitted by Pro Tech Mechanical, Inc.

_____, whose address is _____

1622 Saratoga Blvd., CC, TX 78417 (hereafter called "Contractor"), for the

construction of " **NUECES COUNTY COURTHOUSE AND JAIL HVAC WATER CHILLER REPLACEMENTS** ", Nueces County Courthouse and Jail, 901 Leopard, Corpus Christi, Texas 78401-3602 (hereafter called "Project").

BASE QUOTATION: Contractor agrees to furnish for the total lump sum of

Three hundred thirty six thousand dollars and zero cents

_____ Dollars (\$ 336,000.00), all labor, services, materials, tools, insurance, payment bond, performance bond, City of Corpus Christi permit, equipment and supervision necessary to the full and final completion of the project, and everything incidental thereto, as shown and described in RFQ, or properly inferable therefrom, all in accordance with the Contract Documents governing the construction of such project prepared by Stridde, Callins, and Associates, Inc., (hereafter called the "Engineer").

ALTERNATE NO. 1 (Additive): Contractor agrees that if this additive Alternate No. 1 is accepted by the Owner, then they will provide new HVAC hot and chiller water isolation valves utilizing freeze technology as needed for valve installations noted on drawings. If this Alternate No. 1 item is not accepted by the Owner, then the Contractor shall not provide new isolation valves. The amount to be **Added** to the Base Quotation amount for Alternate No. 1 is

Thity three thousand one hundred dollars and zero cents

_____ Dollars (\$ 33,100.00).

ALTERNATE NO. 2 (Additive): Contractor agrees that if this additive Alternate No. 2 is accepted by the Owner, then they will provide new hot taps at condenser water pumps to prevent the need for a system shutdown. If this Alternate No. 2 item is not accepted by the Owner, then the Contractor shall shut down system, drain, and provide regular taps. The amount to be **Added** to the Base Quotation amount for Alternate No. 2 is

Nineteen thousand seven hundred dollars and zero cents

_____ Dollars (\$ 19,700.00).

November 15, 2019

Page 2 of 2

Contractor agrees that if his/her Quotation is accepted by the County, they will complete all work called for under the Contract Documents on or before working/calendar days listed in quotation after the date of the Notice to Proceed, and if the work is not completed by such time, he/she agrees to pay to the County as liquidated damages, the sum of Two Hundred Dollars and no/100 (\$200.00) for each working/calendar day after such time that the work remains incomplete, calculated in accordance with the provisions of the Contract Documents.

Time to Complete Work: 75 Calendar Days
(Work days shall start upon issuance of Notice to Proceed)

Contractor acknowledges receipt of Addenda No's. 1 through 1

Date: December 10, 2019

Representative Name: Jeremy Fojtik

Representatives Signature: _____

Telephone Number: 361-882-2101 x.114

Co-Operative Information

Co-Operative Name: Tips

170303 - HVAC (JOC)

Co-Operative No. 170201 - Trades, Labor & Materials (JOC)